

**Upcoming Annual Contract Procurements  
April - September 2009  
Attachment A**

Type	Project/Bid Name	Project Number (if assigned)	Current Provider (where applicable)	Estimated Amount (where known)	Anticipated Availability of Specifications	Anticipated Contract Award
<b>GOODS AND SERVICES</b>						
Sealed Bid	Newspaper Advertising	04-0089R3	Star Telegram	\$ 44,757	April-09	June-09
Sealed Bid	Ozone Generation Equipment		Ozonia	TBD	April-09	May-09
Sealed Bid	Granular Activated Carbon	08-0155	Norit Americas, Inc.	298,700	April-09	June-09
Proposal	Software Solution for CIP	09-0104	New One Time Purchase	TBD	April-09	September-09
Sealed Bid	Emergency Carpet Cleaning	09-0146	Plowman Restoration	20,000	April-09	May-09
Sealed Bid	Crowd Control Equipment for PD	09-0129	New One Time Purchase	TBD	April-09	June-09
Proposal	Qualifications for Heath and Fitness Assessment	09-0106	MCA	210,420	April-09	September-09
Sealed Bid	Residential Toilet Distribution Program	09-0134	Morrison Supply Company	74,828	May-09	May-09
Sealed Bid	Storage and Retrieval of Media Tapes	04-0137R3	One Safe Place Media Corp.	31,999	July-09	September-09
Sealed Bid	Irrigation Relocation/Grass Replacement	04-0112R4	Horton Tree Svc.	65,585	July-09	September-09
Sealed Bid	Pump Maintenance and Repair for (Water Treatment Plants)	03-0078R2	Sulzer Pumps US, Inc.	399,386	August-09	September-09
<b>CONSTRUCTION &amp; ENGINEERING</b>						
Construction	Center Street Pedestrian Trail Phase 2	SW07-02		13,000,000	April-09	June-09
Abatement/ Demo	JW & Brown Demolition properties	CS-0901		77,000	April-09	May-09
Constr. Remodel	NE Library remodel (carpet, furniture, electric)	LIB-0901		198,000	April-09	May-09
Bldg. Construction	Founders Plaza	PWT-0701		45,000	April-09	May-09
Abatement/ Demo	Purvis House	CS-0703		100,000	May-09	June-09
Constr. Remodel	Cliff Nelson / Dottie Lynn Rec. Centers	PR-0805		529,400	May-09	June-09
Bldg. Construction	O.S. Gray Park (may include pavillion)			75,000	May-09	June-09
Constr. Remodel	APD			200,000	May-09	June-09
Energy Upgrades	PWT Field Operations North (801 N. Main)	PWT-0801		250,000	May-09	June-09
Parking/Master Plan	Water Department North Services Center	WUD-0704		500,000	May-09	June-09
Construction	Arkansas Lane - Browning Drive to SH360	ST02-06		4,444,000	June-09	August-09
Bldg. Construction	Webb Community Park (concession)	PR-0802		500,000	June-09	July-09
Construction	Residential Rebuilds	ST08-01		3,000,000	June-09	August-09
Construction	Airport Terminal	AVI-0801		4,000,000	August-09	September-09
Construction	Mansfield Webb/Silo Road Intersection Improvements	ST07-09		1,000,000	August-09	August-09
Construction	Green Oaks 5th/6th - Lincoln Drive to Ballpark Way	ST 99-09		4,400,000	August-09	October-09
Construction	Sidewalk Repair and Installation	SW08-01		500,000	August-09	October-09
Professional Svc.	Fire Station 9 - rebuild			250,000	September-09	July-09
Professional Svc.	Eden Road	ST09-13		TBD	TBD	July-09
<b>WATER &amp; SEWER</b>						
Sewer	Water Sewer Renewal (Ken, Guildwood, Brannon)	CR06-027		TBD	May-09	June-09
Sewer	Old Town Sewer Renewal (East, South)	SR04-022		TBD	May-09	June-09
Sewer	Second Street Water and Sewer Renewal	CR08-028		TBD	June-09	July-09
Sewer	Water and Sewer Renewal (Randol Mill Park, Polk, Woodrow)	CR06-016		TBD	June-09	July-09
<b>PARKS PLANNING</b>						
Professional Service	Hike and Bike System Master Plan Development	09-001-001		250,000	n/a	June-09
Constr. Remodel	Cliff Nelson / Dottie Lynn Rec. Centers	09-002-001		529,400	May-09	June-09
Park Development	Marrow Bone Spring Park Trail	09-003-001		350,000	May-09	June-09
Park Development	Meadowbrook Park Restroom Enclosure	09-004-001		100,000	June-09	August-09
Abatement/ Demo	Vandergriff/Randol Mill Park Restroom Demolition	09-005-001		50,000	June-09	August-09
Professional Service	Linear Park Trail Design (Rush, Sublett, Bowman Branch)	09-006-001		200,000	July-09	August-09

**Upcoming Annual Contract Procurements  
April - September 2009  
Attachment A**

Type	Project/Bid Name	Project Number (if assigned)	Current Provider (where applicable)	Estimated Amount (where known)	Anticipated Availability of Specifications	Anticipated Contract Award
Park Development	O.S. Gray Park	09-007-001		\$ 300,000	September-09	November-09
Park Development	Treepoint Park	09-008-001		750,000	September-09	November-09
Park Development	Wimbledon / B.C. Barnes Parks	09-009-001		500,000	September-09	November-09
Park Development	Webb Community Park Phase III	09-010-001		1,200,000	September-09	November-09
Park Development	Thora Hart Park Improvements	09-011-001		150,000	October-09	December-09
Park Development	Randol Mill Park Improvements	09-012-001		650,000	October-09	January-10