

**Upcoming Annual Contract Procurements
August 2009 - January 2010
Attachment A**

Type	Project/Bid Name	Assigned Project Number (if available)	Current Provider (where applicable)	Approved/Estim. Contract Amount (where applicable)	Anticipated Availability of Specifications	Anticipated Contract Award
GOODS AND SERVICES (For information: purch@arlingtontx.gov)						
Sealed Bid	Crack Seal Program	TBD	Curtco, Inc	\$ 271,200.00	Oct/Nov 2009	Jan/Feb -10
Sealed Bid	First Aid Supplies and Optional Replenishment Service	TBD	Certified First Aid of Texas	\$ 24,999.00	Oct/Nov 2009	December-09
Sealed Bid	Emergency Repair of Residential Electrical Services	TBD	Haggerty Electric	\$ 24,999.00	Feb/Mar 2010	June-10
Sealed Bid	Tree Removal & Pruning Services	TBD	Horton Tree Service	\$ 204,185.00	Feb/Mar 2010	June-10
Sealed Bid	Concrete Street Maintenance	TBD	Ken-Do Contracting	\$ 885,000.00	Oct/Nov 2009	Jan/Feb -10
Sealed Bid	Micro Seal Program	TBD	Municipal Construction, Inc.	\$ 262,226.00	Oct/Nov 2009	Jan/Feb -10
Sealed Bid	Handicap Ramp Program	TBD	Estrada Concrete Company, LLC	\$ 161,250.00	Oct/Nov 2009	Jan/Feb -10
Sealed Bid	Asphalt Milling, Overlay & Reclamation	TBD	Reynolds Asphalt	\$ 3,447,760.00	Oct/Nov 2009	Jan/Feb -10
CONSTRUCTION & ENGINEERING (For information: Julita.Untung@arlingtontx.gov)						
Construction	Green Oaks 5th/6th - Lincoln Drive to Ballpark Way	ST99-09		4,400,000	August-09	October-09
Construction	Residential Street Rebuilds	ST09-01		1,955,000	November-09	January-10
Construction	Arkansas Lane - Browning Drive to SH360	ST02-06		4,444,000	January-10	March-10
WATER & SEWER (For information: Gael.Eddings@arlingtontx.gov)						
Water & Sewer	Polk, Woodrow and Cottoncreek W&S Renewals	CR09-025		\$1,500,000.00	August-09	September-09
Reclaimed Water	Reclaimed Water Delivery System	WA08-015		\$2,800,000.00	October-09	November-09
Water	Eden Road 24-inch and 30-inch Water Line	WA08-027		TBD	September-09	October-09
Sewer	Aerial Sanitary Sewer Crossing Rehabilitation	SR07-022		\$800,000.00	September-09	September-09
Sewer	Forest Hollow Sanitary Sewer Rehab and Bank Stabilization	SR09-021		TBD	August-09	September-09
Sewer	Rush Creek Sainitary Sewer Bank Stabilization	CR07-006		TBD	September-09	October-09
Water & Sewer	Center Street W&S Renewal (Abram to Randol Mill)	CR08-007		TBD	November-09	December-09
Water & Sewer	Old Town Sanitary Sewer	SR04-022		\$450,000.00	November-09	December-09
Water	West Pressure Plane Expansion	WA08-020		TBD	September-09	October-09
Sealed Bid	Water Distribution Leak Audit	TBD		TBD	October-09	December-09
Engineering Proposal	Plans & Specifications for Great SW Elevated Tank			\$60,000.00	N/A	December-09
PARKS PLANNING (For information: De'Onna.Garner@arlingtontx.gov)						
Constr. Remodel	Harold Patterson Pump House	09-001-001		\$ 250,000.00	September-09	October-09
Erosion Control	Erosion control projects	09-002-001		\$ 160,000.00	August-09	September-09
Park Development	Marrow Bone Spring Park Trail	09-003-001		\$ 350,000.00	September-09	November-09
Park Development	Meadowbrook Park Restroom Enclosure	09-004-001		\$ 100,000.00	September-09	October-09
Constr. Remodel	Cliff Nelson / Dottie Lynn Rec. Centers	09-006-001		\$ 529,400.00	May-09	August-09
Park Development	O.S. Gray Park	09-007-001		\$ 300,000.00	October-09	November-09
Park Development	Treepoint Park	09-008-001		\$ 750,000.00	October-09	November-09
Park Development	Wimbledon / B.C. Barnes Parks	09-009-001		\$ 500,000.00	December-09	February-10
Park Development	Webb Community Park Phase III	09-010-001		\$ 1,200,000.00	October-09	December-09
Park Development	Randol Mill Park Improvements	09-012-001		\$ 650,000.00	October-09	January-10
Abatement/ Demo	1513 Raines			\$ 20,000.00	October-09	November-09